Orbit Digital

Synthetic Supplier RFP Response — Agentic Evaluation Mini Project

Strong historical experience and references; medium pricing; less detailed integration plan.

Confidentiality: Fictional procurement response created solely for classroom evaluation. No real supplier or confidential customer data is used.

Executive Summary

Orbit Digital offers a commercially mid-range proposal backed by strong delivery experience and references. The response emphasizes proven operating practices and customer support, while its integration architecture is described at a higher level pending discovery.

Understanding of Requirement

We understand the procurement team requires a scalable enterprise platform with integration, implementation governance, transparent commercial assumptions, strong security controls, and an operational support model. This proposal is designed to provide evidence for each evaluation criterion.

Proposed Solution

Orbit proposes a configurable enterprise platform with API integration, centralized monitoring, role-based access and standard deployment automation. The response identifies REST and file-based integration options but leaves several interface patterns and sequencing decisions for discovery. Scalability is described using horizontal capacity and managed infrastructure.

Architecture and Integration

The solution uses secure interfaces, environment separation, observability, controlled deployments and documented operational ownership. Integration dependencies and assumptions are identified so that proposal evidence can be distinguished from items requiring discovery.

Implementation Plan

A 15-week delivery is proposed: weeks 1–3 discovery; weeks 4–7 configuration; weeks 8–10 integration and testing; weeks 11–13 UAT; week 14 readiness; week 15 go-live. Detailed interface milestones will be finalized after discovery.

Team Structure

Team: engagement manager, solution architect, two senior engineers, integration specialist, QA engineer and service manager. The service manager participates from project initiation to ensure operational continuity.

Milestones

1. Discovery and requirements baseline
2. Architecture and security review
3. Configuration and integration build
4. System and user acceptance testing
5. Production readiness and cutover
6. Hypercare and transition to support

Commercial Proposal

Illustrative implementation price: INR 1.38 crore. Annual support is INR 19 lakh. The commercial model includes standard configuration and implementation services; optional custom integration is priced through change control.

Pricing Assumptions

Assumptions include standard customer environments, timely SME access and discovery workshops before detailed interface estimates. Data migration complexity and third-party licenses may alter the final estimate.

Delivery Governance

The delivery team will maintain a RAID log, decision register, milestone plan, issue escalation path, and formal change-control process. Customer approvals and environment readiness are dependencies for the stated timeline.

Security, Compliance and Risk

Security includes SSO, RBAC, TLS, encryption at rest, audit logging, vulnerability assessment, backup controls and incident procedures. The response states that compliance evidence will be mapped to customer requirements during discovery, but provides less certification detail than Apex.

Key Risks and Mitigations

Risks include ambiguity in integration scope, dependency on legacy interfaces and change requests after discovery. Mitigations are an early interface inventory, proof-of-connection activities and formal change control.

Support Model

24x7 critical incident support is included, with named escalation roles, service reporting, problem management and quarterly reviews. A four-week hypercare period and structured knowledge transfer are proposed.

Relevant Experience

Orbit reports more than ten years of enterprise implementation and managed-service experience and provides several fictional reference examples.

References

Fictional references: Summit Telecom — enterprise platform modernization; Pioneer Utilities — managed integration services; Westbridge Group — workflow transformation. Contact details are omitted.

Evidence Boundary

Only information explicitly stated in this fictional proposal should be treated as proposal evidence. Any certification, reference, price, timeline, capability or control not stated here must not be inferred by an evaluator.

Closing Statement

This fictional response supports the classroom demonstration of document extraction, evidence-grounded LLM scoring, validation, deterministic business rules and explainable supplier comparison.